DOT_RGGBO5

PS&E JOB NO: 00A003
CONTRACT NO: 005867
VERSI ON NO : 2

* ok *

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0932

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 27/ 2000

Bl D TABULATI ON REPORT * * * TIME: 10: 15

BI DS OPENED ON : May 17 2000
AWARDED ON : May 25 2000

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

PCT CONSTRUCTI ON, | NC.
7400 THI RD AVE S

MOWAT CONSTRUCTI ON COMPAN)Y C. A. CAREY CORP.
20210 142ND AVE NE 537 NW LOCUST ST
98072 98027- 2412

SEATTLE WA 981084143 WOODI NVI LLE WA 98072133(

HWY : SR 405

TITLE : SR 405
SR 900 (NE PARK DR) BRI DGE 405/23 E&W
& COAL CREEK PARKWAY BRI DGE 405/ 30 E&W
00A003

PRQJECT © 1 M 4053(839)

COUNTY(S) : KING

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

| SSAQUAH WA 980271006
CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
32, 900. 00 47,201. 00 55, 000. 00 55, 000. 00
2 REMOVI NG RAI SED PAVEMENT MARKER
4. 0000 HUND 300. 0000 159. 1600 500. 0000 300. 0000
1, 200. 00 636. 64 2, 000. 00 1, 200. 00
STRUCTURE
3 EXPANSI ON JO NT MODI FI CATI ON
L.S.
107, 000. 00 95, 204. 10 168, 351. 00 135, 000. 00
4 BRI DGE DECK REPAI R
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
LI QUI D ASPHALT
5 ASPHALT FOR TACK COAT
2. 3600 t 400. 0000 1, 593. 2700 1, 500. 0000 2, 000. 0000
944. 00 3,760.12 3, 540. 00 4,720.00
6 ANTI - STRI PPI NG ADDI TI VE
EST.
200. 00 200. 00 200. 00 200. 00
ASPHALT CONCRETE PAVEMENT
7 PLANI NG Bl TUM NOUS PAVENENT
10365. 0000 e 4. 0000 7. 0500 10. 0000 10. 0000
41, 460. 00 73,073. 25 103, 650. 00 103, 650. 00
8 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
1135. 0000 t 35. 0000 79. 6600 75. 0000 90. 0000
39, 725. 00 90, 414. 10 85, 125. 00 102, 150. 00
9 CRACK SEALI NG
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
EROSI ON CONTROL AND PLANTI NG
10 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 00A003
CONTRACT NO: 005867
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0932

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 27/ 2000
TI ME: 10: 15

* Kk *

Bl D TABULATI ON REPORT

BI DS OPENED ON : May 17 2000
AWARDED ON : May 25 2000

HY CSR 405 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 388 (NE PARK DR) BRI DGE 405/ 23 E&W PCT CONSTRUCTI ON, | NC. MOWAT CONSTRUCTI ON COMPANY C. A. CAREY CORP.
& COAL CREEK PARKZAY BRIDGE 405/ 30 E&W 7400 THIRD AVE S 20210 142ND AVE NE 537 NW LOCUST ST
00A003 98072 98027- 2412
PROJECT | M 4053( 839) SEATTLE WA 981084143 WOODI NVI LLE WA 98072133( | SSAQUAH WA 980271006
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
11  STORM DRAI N PROTECTI ON | NSERT
9. 0000 EACH 75. 0000 69. 7800 100. 0000 300. 0000
675. 00 628. 02 900. 00 2, 700. 00
TRAFFI C
12 REPAI R | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
13 TRUCK MOUNTED | MPACT ATTENUATOR
4. 0000 EACH 5, 000. 0000 3,717. 6300 3, 000. 0000 3, 600. 0000
20, 000. 00 14, 870. 52 12, 000. 00 14, 400. 00
14 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
640. 0000 HR 35. 0000 38. 2400 30. 0000 43. 0000
22, 400. 00 24, 473. 60 19, 200. 00 27,520. 00
15 PAINT STRI PE
1600. 0000 w 1. 5000 0. 5800 0. 5500 1. 0000
2, 400. 00 928. 00 880. 00 1, 600. 00
16 PLASTI C GORE STRI PE
915. 0000 w 4. 0000 5.3100 5. 0000 6. 0000
3, 660. 00 4,858. 65 4,575. 00 5, 490. 00
17 PLASTI C PREFERENTI AL LANE SYMBOL TYPE 1
4. 0000 EACH 100. 0000 90. 2900 85. 0000 250. 0000
400. 00 361.16 340. 00 1, 000. 00
18 RAI SED PAVEMENT MARKER TYPE 1
3. 0000 HUND 300. 0000 238.9900 225. 0000 250. 0000
900. 00 716. 97 675. 00 750. 00
19 RAI SED PAVEMENT MARKER TYPE 2
1. 0000 HUND 800. 0000 371. 7600 350. 0000 800. 0000
800. 00 371.76 350. 00 800. 00
20 TEMPORARY PAVEMENT MARKI NG
3060. 0000 w 0. 5000 0. 1600 0. 1500 2.0000
1, 530. 00 489. 60 459. 00 6, 120. 00
21 SEQUENTI AL ARROW S| GN
1050. 0000 HR 5. 0000 2.1200 3. 0000 3. 0000
5, 250. 00 2,226.00 3, 150. 00 3, 150. 00



DOT_RGGBO5
PS&E JOB NO: 00A003 REVI SION NO : 1
CONTRACT NO: 005867 REG ON NO : 1

VERSI ON NO : 2

WORK ORDER# : XL0932

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DATE: 04/ 27/ 2000
TI ME: 10: 15

* Kk *

BI DS OPENED ON : May 17 2000
AWARDED ON : May 25 2000

HY CSR 405 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 388 (NE PARK DR) BRI DGE 405/ 23 E&W PCT CONSTRUCTI ON, | NC. MOWAT CONSTRUCTI ON COMPANY C. A. CAREY CORP.
& COAL CREEK PARKZAY BRIDGE 405/ 30 E&W 7400 THIRD AVE S 20210 142ND AVE NE 537 NW LOCUST ST
00A003 98072 98027- 2412
PROJECT | M 4053( 839) SEATTLE WA 981084143 WOODI NVI LLE WA 98072133( | SSAQUAH WA 980271006
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 5, 000. 0000 2,974.1000 2, 000. 0000 3, 000. 0000
10, 000. 00 5, 948. 20 4, 000. 00 6, 000. 00
23 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
720. 0000 HR 5. 0000 2.1200 3. 0000 6. 0000
3, 600. 00 1, 526. 40 2, 160. 00 4,320.00
24 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
20, 000. 00 5, 098. 46 8, 000. 00 6, 000. 00
25 TRAFFI C CONTROL LABOR
1320. 0000 HR 35. 0000 31. 8700 30. 0000 36. 0000
46, 200. 00 42,068. 40 39, 600. 00 47,520. 00
26 TRAFFI C CONTROL VEHI CLE
40. 0000 DAY 75. 0000 127. 4600 50. 0000 150. 0000
3, 000. 00 5, 098. 40 2, 000. 00 6, 000. 00
27 TRAFFI C CONTROL SUPERVI SOR
440. 0000 HR 40. 0000 34. 5200 32.0000 40. 0000
17, 600. 00 15, 188. 80 14, 080. 00 17, 600. 00
28 CONSTRUCTI ON SI GNS CLASS A
18. 7200 e 135. 0000 116. 8400 500. 0000 150. 0000
2,527.20 2,187.24 9, 360. 00 2, 808. 00
OTHER | TEMS
29 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
30 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
31 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 27/ 2000

* % *  BI D TABULATI ON REPORT * * * TI ME: 10: 15
PS&E JOB NO: 00A003 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005867 REGION NO : 1 AWARDED ON : May 25 2000
VERSI ON NO : 2 WORK ORDER# : XL0932 ow 5 5
W CSR 405 e LOWBIDDER ------- =--=----- ND BI DDER ------- -=----- RD BIDDER -------
TITLE : gR 388 ( ) DGE 405/ 23 PCT CONSTRUCTI ON, | NC. MOWAT CONSTRUCTI ON COVPANY C. A. CAREY CORP.
R NE PARK DR) BRI 405 E&W

2 L CREEK PARKVAY BRI DGE 405/ 30 E&W 7400 THIRD AVE S 20210 142ND AVE NE 537 NW LOCUST ST

00A003 98072 98027-2412
PROJECT . 1M 4053(839) SEATTLE WA 981084143 WOODI NVI LLE WA 98072133( | SSAQUAH WA 980271006
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100134

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 SPILL PREVENTI ON PLAN
L.S.
2, 000. 00 500. 00 500. 00 500. 00

CONTRACT TOTAL $410, 370. 20 $462, 028. 39 $564, 094. 00 $580, 197. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGB05 DATE: 04/ 27/ 2000

TI ME: 10: 15

* Kk *

PS&E JOB NO: 00A003
CONTRACT NO: 005867
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0932

BI DS OPENED ON : May 17 2000
AWARDED ON : May 25 2000

W CSR 405 e 4TH BIDDER -------
TTLE : 25 388 (NE PARK DR) BRI DGE 405/23 E&W CONCRETE BARRIER, I NG
& COAL CREEK PARKWAY BRI DGE 405/30 E&W 2615 WCASINO RD SUITE  2G
00A003
PROJECT | M 4053( 839) EVERETT WA 982042109
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
32, 900. 00 70, 000. 00
2 REMOVI NG RAI SED PAVEMENT MARKER
4.0000 HUND 300. 0000 500. 0000
1, 200. 00 2, 000. 00
STRUCTURE
3 EXPANSI ON JOI NT MODI FI CATI ON
L.S.
107, 000. 00 346, 500. 00
4 BRI DGE DECK REPAI R
EST.
10, 000. 00 10, 000. 00
LI QUI D ASPHALT
5 ASPHALT FOR TACK COAT
2. 3600 t 400. 0000 1, 500. 0000
944. 00 3, 540. 00
6 ANTI - STRI PPI NG ADDI TI VE
EST.
200. 00 200. 00
ASPHALT CONCRETE PAVEMENI
7 PLANI NG BI TUM NOUS PAVEMENT
10365. 0000 m 4.0000 6. 0000
41, 460. 00 62, 190. 00
8 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
1135. 0000 t 35. 0000 85. 0000
39, 725. 00 96, 475. 00
9 CRACK SEALI NG
EST.
5, 000. 00 5, 000. 00
EROSI ON CONTROL AND PLANTI NG
10 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
2, 000. 00 2, 000. 00



DOT_RGGBO5

PS&E JOB NO: 00A003
CONTRACT NO: 005867
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0932

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

DATE: 04/ 27/ 2000
TI ME: 10: 15

BI DS OPENED ON : May 17 2000
AWARDED ON : May 25 2000

HWY : SR 405
TTLE : 25 388 (NE PARK DR) BRI DGE 405/23 E&W CONCRETE BARRIER, I NG
& COAL CREEK PARKWAY BRI DGE 405/30 E&W 2615 WCASINO RD SUITE  2G
00A003
PROJECT . 1M 4053(839) EVERETT WA 982042109
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100183
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
11  STORM DRAI N PROTECTI ON | NSERT
9. 0000 EACH 75. 0000 200. 0000
675. 00 1, 800. 00
TRAFFI C
12 REPAI R | MPACT ATTENUATOR
EST
5, 000. 00 5, 000. 00
13 TRUCK MOUNTED | MPACT ATTENUATOR
4.0000 EACH 5, 000. 0000 2, 500. 0000
20, 000. 00 10, 000. 00
14 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
640. 0000 HR 35. 0000 40. 0000
22, 400. 00 25, 600. 00
15 PAINT STRI PE
1600. 0000 w 1. 5000 1. 0000
2, 400. 00 1, 600. 00
16 PLASTI C GORE STRI PE
915. 0000 w 4.0000 5.0000
3, 660. 00 4,575. 00
17 PLASTI C PREFERENTI AL LANE SYMBOL TYPE 1
4.0000 EACH 100. 0000 100. 0000
400. 00 400. 00
18 RAI SED PAVEMENT MARKER TYPE 1
3.0000 HUND 300. 0000 225. 0000
900. 00 675. 00
19 RAI SED PAVEMENT MARKER TYPE 2
1. 0000 HUND 800. 0000 350. 0000
800. 00 350. 00
20 TEMPORARY PAVEMENT MARKI NG
3060. 0000 w 0. 5000 0. 2500
1, 530. 00 765. 00
21 SEQUENTI AL ARROW SI GN
1050. 0000 HR 5.0000 5.0000

5, 250. 00 5, 250. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 27/ 2000

* % *  BI D TABULATI ON REPORT * * * TI ME: 10: 15
PS&E JOB NO: 00A003 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005867 REGION NO : 1 AWARDED ON : May 25 2000
VERSI ON NO : 2 WORK ORDER# : XL0932
W CSR 405 e 4TH BIDDER -------
TTLE : 25 388 (NE PARK DR) BRI DGE 405/23 E&W CONCRETE BARRIER, I NG
& COAL CREEK PARKWAY BRI DGE 405/30 E&W 2615 WCASINO RD SUITE  2G
00A003
PROJECT . 1M 4053(839) EVERETT WA 982042109
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 5, 000. 0000 4,600. 0000
10, 000. 00 9, 200. 00
23 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
720. 0000 HR 5.0000 1. 0000
3, 600. 00 720. 00
24 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
20, 000. 00 5, 000. 00
25 TRAFFI C CONTROL LABOR
1320. 0000 HR 35. 0000 40. 0000
46, 200. 00 52, 800. 00
26 TRAFFI C CONTROL VEHI CLE
40. 0000 DAY 75. 0000 100. 0000
3, 000. 00 4,000. 00
27 TRAFFI C CONTROL SUPERVI SOR
440. 0000 HR 40. 0000 40. 0000
17, 600. 00 17, 600. 00
28 CONSTRUCTI ON SI GNS CLASS A
18. 7200 m 135. 0000 125. 0000
2,527.20 2,340. 00
OTHER | TEMS
29 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00
30 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00
31 M NOR CHANGE
CALC

-1.00 -1.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 27/ 2000

* % *  BI D TABULATI ON REPORT * * * TI ME: 10: 15

PS&E JOB NO: 00A003 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005867 REGION NO : 1 AWARDED ON : May 25 2000
VERSI ON NO : 2 WORK ORDER# : XL0932
W CSR 405 e 4TH BIDDER -------
TTLE : 25 388 (NE PARK DR) BRI DGE 405/23 E&W CONCRETE BARRIER, I NG

& COAL CREEK PARKWAY BRI DGE 405/30 E&W 2615 WCASINO RD SUITE  2G

00A003
PROJECT . 1M 4053(839) EVERETT WA 982042109
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100183

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 SPILL PREVENTI ON PLAN
L.S.
2,000. 00 1, 500. 00

CONTRACT TOTAL $410, 370. 20 $749, 079. 00



